DOT_RGGBO5
PS&E JOB NO: 98A082 REVI SION NO : 1
CONTRACT NO: 005641 REG ON NO : 1
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005, 520
TI TLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISM C
AND DRAI NAGE AND BR 520/ 3 DRAI NAG
98A082
PRQJECT : 1 M 0053(850), STPE-0053(850)

COUNTY(S) : KING

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -

* Kk *

BALFOUR BEATTY CONSTRUCTI ON,

271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

100026

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER -

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

------- 3RD BI DDER

GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COVPANY

600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940
CONTRACTOR NUMBER :

046000

20210 142ND AVE NE
PO BOX 1330

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
607, 000. 00 750, 000. 00 860, 000. 00 920, 000. 00
2 CLEARI NG AND GRUBBI NG
0.2700 ACRE 10, 000. 0000 20, 000. 0000 5, 000. 0000 40, 000. 0000
2, 700. 00 5, 400. 00 1, 350. 00 10, 800. 00
3  REMOVI NG TEMPORARY PAVEMENT MARKI NG
38828. 0000 L.F. 0. 0700 0. 2500 0. 6000 0. 6000
2,717.96 9, 707. 00 23, 296. 80 23, 296. 80
4 REMOVI NG PLASTI C STRI PE
400. 0000 L.F. 0. 7500 2.0000 1. 0000 1. 0000
300. 00 800. 00 400. 00 400. 00
5 REMOVI NG PAI NT STRI PE
11706. 0000 L.F. 0. 2500 0. 5000 0. 5000 0. 4500
2,926. 50 5, 853. 00 5, 853. 00 5,267.70
6 REMOVI NG PLASTI C TRAFFI C ARROW
4. 0000 EACH 24. 0000 100. 0000 60. 0000 55. 0000
96. 00 400. 00 240. 00 220. 00
7 REMOVI NG PLASTI C TRAFFI C LETTER
16. 0000 EACH 20. 0000 50. 0000 30. 0000 30. 0000
320. 00 800. 00 480. 00 480. 00
8 REMOVI NG RAI SED PAVEMENT MARKER
30. 3200 HUND 150. 0000 150. 0000 100. 0000 105. 0000
4,548. 00 4,548. 00 3,032. 00 3,183. 60
9 REMOVI NG CHAI N LI NK FENCE
175. 0000 L.F. 4. 0000 10. 0000 4. 0000 3. 0000
700. 00 1, 750. 00 700. 00 525. 00
10 FORCE ACCOUNT ASBESTOS Pl PE REMOVAL
EST
3, 000. 00 3, 000. 00 3, 000. 00 3, 000. 00
GRADI NG
11 ROADWAY EXCAVATI ON | NCL. HAUL
350. 0000 C.Y. 15. 0000 25. 0000 20. 0000 28. 0000
5, 250. 00 8, 750. 00 7, 000. 00 9, 800. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A082 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGON NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105

W SR 005,520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 520 BALFOUR BEATTY CONSTRUCTION, GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COMPAN)

SHI P CANAL BR 5/570 - STAGE 2 SEISMC

271 SW 41ST ST 600 NACHES AVE SW #120 20210 142ND AVE NE
332055“ NAGE AND BR 520/3 DRAINAG 98055- 2267 PO BOX 1330
PROJECT - | M 0053(850), STPE-0053(850) RENTON WA 980554930 RENTON WA 980570940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 GRAVEL BORROW | NCL. HAUL
250. 0000 TON 15. 0000 25. 0000 15. 0000 35. 0000
3, 750. 00 6, 250. 00 3, 750. 00 8, 750. 00
13  EMBANKMENT COMPACTI ON
270. 0000 C.Y. 5. 0000 10. 0000 5. 0000 3. 0000
1, 350. 00 2, 700. 00 1, 350. 00 810. 00
DRAI NAGE
14 CONCRETE I NLET
4. 0000 EACH 150. 0000 1, 000. 0000 1, 200. 0000 650. 0000
600. 00 4, 000. 00 4,800. 00 2, 600. 00
15 UNDERDRAIN PIPE 6 IN. DI AM
160. 0000 L.F. 10. 0000 15. 0000 10. 0000 9. 0000
1, 600. 00 2, 400. 00 1, 600. 00 1, 440. 00
16 DRAIN PIPE 6 IN. DI AM
30. 0000 L.F. 10. 0000 20. 0000 15. 0000 10. 0000
300. 00 600. 00 450. 00 300. 00
17  MODI FI ED AREA | NLET
6. 0000 EACH 650. 0000 500. 0000 1, 000. 0000 500. 0000
3, 900. 00 3, 000. 00 6, 000. 00 3, 000. 00
STORM SEVER
18 CATCH BASIN TYPE 2 48 IN. DI AM
4. 0000 EACH 2, 000. 0000 1, 000. 0000 2, 000. 0000 1, 200. 0000
8, 000. 00 4, 000. 00 8, 000. 00 4,800. 00
19 TESTI NG STORM SEVER Pl PE
797. 0000 L.F. 2.0000 2.0000 4. 0000 2.0000
1, 594. 00 1, 594. 00 3,188. 00 1, 594. 00
20 CORRUGATED POLYETHYLENE STORM SEWER PI PE 12 IN. DI AM
106. 0000 L.F. 28. 0000 30. 0000 30. 0000 24. 0000
2,968. 00 3, 180. 00 3,180. 00 2, 544.00
21 CORRUGATED POLYETHYLENE STORM SEWER PI PE 18 IN. DI AM
353. 0000 L.F. 40. 0000 35. 0000 35. 0000 28. 0000

14, 120. 00 12, 355. 00 12, 355. 00 9, 884. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A082
CONTRACT NO: 005641
VERSI ON NO : 2
HWY : SR 005, 520
TI TLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISM C
AND DRAI NAGE AND BR 520/ 3 DRAI NAG
98A082
PRQJECT : 1 M 0053(850), STPE-0053(850)
COUNTY(S) : KI NG

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3105

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COVPANY
600 NACHES AVE SW #120 20210 142ND AVE NE

98055- 2267 PO BOX 1330

RENTON WA 980570940 WOODI NVI LLE WA 98072133(
100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

RENTON WA 980554930
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CL. |l REINF. CONC. STORM SEVWER PI PE 27 IN. DI AM
16. 0000 L.F. 65. 0000 75. 0000 60. 0000 65. 0000
1, 040. 00 1, 200. 00 960. 00 1, 040. 00
23 DELETED | TEM
EACH 0. 0000 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
STRUCTURE
24 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
184. 0000 C.Y. 18. 0000 10. 0000 20. 0000 14. 0000
3,312.00 1, 840. 00 3, 680. 00 2,576. 00
25 SHORI NG OR EXTRA EXCAVATI ON CL. A WALL
L.S.
1, 600. 00 2, 000. 00 2, 000. 00 1, 000. 00
26 SHORI NG OR EXTRA EXCAVATION CL. A BRI DGE 5/570
L.S.
300, 000. 00 1, 000, 000. 00 500, 000. 00 5, 000. 00
27 PLUGGI NG EXI STI NG BRI DGE DRAI N
1. 0000 EACH 600. 0000 2, 000. 0000 200. 0000 500. 0000
600. 00 2, 000. 00 200. 00 500. 00
28 SEISM C RETROFIT - BRIDGES NO. 5/570 E&W
L.S.
5, 000, 000. 00 4, 638, 956. 30 6, 028, 620. 60 7,035, 000. 00
29 DRAI NAGE RETROFIT - BRIDGES NO. 5/570 E&W
L.S.
30, 000. 00 50, 000. 00 45, 000. 00 60, 000. 00
30 DRAINAGE RETROFIT - BRIDGES NO. 520/3 E&W
L.S.
10, 000. 00 50, 000. 00 15, 000. 00 15, 000. 00
31 CONC. MODULAR RETAI NI NG WALL
900. 0000 S. F. 20. 0000 20. 0000 20. 0000 30. 0000
18, 000. 00 18, 000. 00 18, 000. 00 27, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HAWY SR 005,520 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 5 AND SR 520 BALFOUR BEATTY CONSTRUCTI ON, GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COMPAN)
SHI P CANAL BR 5/570 - STAGE 2 SEISMC 271 SW41ST ST 600 NACHES AVE SW #120 20210 142ND AVE NE
AND DRAI NAGE AND BR 520/ 3 DRAI NAGH
98A082 98055- 2267 PO BOX 1330
PROJECT - | M 0053(850), STPE- 0053( 850) RENTON WA 980554930 RENTON WA 980570940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
32 CRUSHED SURFACI NG BASE COURSE
85. 0000 TON 35. 0000 30. 0000 20. 0000 45. 0000
2,975.00 2, 550. 00 1, 700. 00 3, 825. 00
LI QUI D ASPHALT
33 ANTI - STRI PPI NG ADDI Tl VE
EST.
85. 00 85. 00 85. 00 85. 00
ASPHALT CONCRETE PAVEMENI
34 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
50. 0000 TON 120. 0000 100. 0000 100. 0000 75. 0000
6, 000. 00 5, 000. 00 5, 000. 00 3, 750. 00
EROSI ON CONTROL AND PLANTI NG
35 SEEDI NG AND FERTI LI ZI NG BY HAND
242. 0000 S.Y. 0. 6000 10. 0000 5.0000 5. 0000
145. 20 2,420.00 1, 210. 00 1, 210. 00
36 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00
37 BARK OR WOOD CHI P MULCH
45. 0000 C.Y. 30. 0000 50. 0000 50. 0000 45. 0000
1, 350. 00 2, 250. 00 2, 250. 00 2,025.00
TRAFFI C
38 TEMPORARY CONC. BARRI ER
4136. 0000 L.F. 20. 0000 22.0000 12. 0000 12. 0000
82, 720. 00 90, 992. 00 49, 632. 00 49, 632. 00
39 RESETTING CONC. BARRI ER
3768. 0000 L.F. 12. 0000 4.0000 4.0000 1. 0000
45, 216. 00 15, 072. 00 15, 072. 00 3,768. 00
40 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 2, 000. 0000 15, 000. 0000 6, 000. 0000 5, 000. 0000
4,000. 00 30, 000. 00 12, 000. 00 10, 000. 00

41 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HAWY SR 005,520 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 5 AND SR 520 BALFOUR BEATTY CONSTRUCTI ON, GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COMPAN)
SHI P CANAL BR 5/570 - STAGE 2 SEISMC 271 SW41ST ST 600 NACHES AVE SW #120 20210 142ND AVE NE
AND DRAI NAGE AND BR 520/ 3 DRAI NAGH
98A082 98055- 2267 PO BOX 1330
PROJECT - | M 0053(850), STPE- 0053( 850) RENTON WA 980554930 RENTON WA 980570940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 500. 0000 2, 000. 0000 1, 000. 0000 500. 0000
1, 000. 00 4,000. 00 2, 000. 00 1, 000. 00
43 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 8, 000. 0000 20, 000. 0000 15, 000. 0000 7, 500. 0000
16, 000. 00 40, 000. 00 30, 000. 00 15, 000. 00
44 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
240. 0000 HR 50. 0000 60. 0000 45. 0000 37.5000
12, 000. 00 14, 400. 00 10, 800. 00 9, 000. 00
45 PAINT STRI PE
10106. 0000 L.F. 0. 3500 0. 2500 0. 1000 0. 1500
3,537.10 2,526.50 1, 010. 60 1,515. 90
46 PLASTI C GORE STRI PE
400. 0000 L.F. 3.0000 2. 0000 2. 0000 2. 0000
1, 200. 00 800. 00 800. 00 800. 00
47 PAI NTED DROP LANE STRI PE
1600. 0000 L.F. 0. 6000 1. 0000 1. 0000 1. 0000
960. 00 1, 600. 00 1, 600. 00 1, 600. 00
48 PLASTI C TRAFFI C ARROW
4.0000 EACH 55. 0000 100. 0000 100. 0000 80. 0000
220. 00 400. 00 400. 00 320. 00
49 PLASTI C TRAFFI C LETTER
16. 0000 EACH 25. 0000 80. 0000 60. 0000 50. 0000
400. 00 1, 280. 00 960. 00 800. 00
50 RAI SED PAVEMENT MARKER TYPE 1
22. 7400 HUND 250. 0000 200. 0000 150. 0000 155. 0000
5, 685. 00 4,548. 00 3,411. 00 3,524.70
51 RAI SED PAVEMENT MARKER TYPE 2
7. 5800 HUND 350. 0000 300. 0000 300. 0000 285. 0000
2, 653. 00 2,274.00 2,274.00 2, 160. 30

52 TEMPORARY PAVEMENT MARKI NG
38828. 0000 L. F. 0. 3500 0. 1500 0. 2500 0. 4000
13, 589. 80 5,824. 20 9, 707. 00 15, 531. 20



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A082
CONTRACT NO: 005641
VERSI ON NO : 2

HWY : SR 005, 520

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3105

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

LOWBIDDER ------- 2ND BIDDER ------- 3RD BI DDER

TITLE SR 5 AND SR 520 BALFOUR BEATTY CONSTRUCTION, GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COMPAN)
SHI P CANAL BR 5/570 - STAGE 2 SEISMC 271 SW41ST ST 600 NACHES AVE SW #120 20210 142ND AVE NE
AND DRAI NAGE AND BR 520/ 3 DRAI NAGH
98082 98055- 2267 PO BOX 1330

PROJECT - | M 0053(850), STPE- 0053( 850) RENTON WA 980554930 RENTON WA 980570940 WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010

COUNTY(S) : KING

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 DELETED | TEM
EACH 0. 0000 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
54  PERMANENT SC&DI COMMUNI CATI ON SYSTEM
L.S.
202, 173. 00 450, 000. 00 500, 000. 00 550, 000. 00
55 FORCE ACCOUNT REMOVAL OF OBSTRUCTI ON
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
56 TRAFFI C SAFETY DRUM
60. 0000 EACH 65. 0000 100. 0000 65. 0000 90. 0000
3, 900. 00 6, 000. 00 3,900. 00 5, 400. 00
57 SEQUENTI AL ARROW SI GN
224.0000 HR 12. 0000 7.0000 6. 0000 5. 0000
2, 688. 00 1, 568. 00 1, 344. 00 1, 120. 00
58 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 750. 0000 15, 000. 0000 12, 000. 0000 3, 500. 0000
2, 250. 00 45, 000. 00 36, 000. 00 10, 500. 00
59 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
720. 0000 HR 12. 0000 10. 0000 5. 0000 2.0000
8, 640. 00 7,200. 00 3, 600. 00 1, 440. 00
60 TYPE ||| BARRI CADE
6. 0000 EACH 180. 0000 200. 0000 200. 0000 200. 0000
1, 080. 00 1, 200. 00 1, 200. 00 1, 200. 00
61 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 20, 000. 00 2, 000. 00 1, 000. 00
62 TRAFFI C CONTROL LABOR
800. 0000 HR 35. 0000 35. 0000 30. 0000 32. 5000
28, 000. 00 28, 000. 00 24, 000. 00 26, 000. 00
63 TRAFFI C CONTROL VEHI CLE
100. 0000 DAY 120. 0000 75. 0000 60. 0000 75. 0000
12, 000. 00 7,500. 00 6, 000. 00 7, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98A082
CONTRACT NO: 005641
VERSI ON NO : 2

HWY : SR 005, 520

TITLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISMC
AND DRAI NAGE AND BR 520/ 3 DRAI NAGE

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3105

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON, GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COVPANY
271 SW41ST ST 600 NACHES AVE SW #120 20210 142ND AVE NE

98A082 98055- 2267 PO BOX 1330
PROJECT - | M 0053(850), STPE-0053(850) RENTON WA 980554930 RENTON WA 980570940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 55. 0000 37.0000 40. 0000 35. 0000
22, 000. 00 14, 800. 00 16, 000. 00 14, 000. 00
65 CONSTRUCTI ON SI GNS CLASS A
300. 0000 S. F. 15. 0000 15. 0000 20. 0000 12. 0000
4,500. 00 4,500. 00 6, 000. 00 3, 600. 00
OTHER | TEMS
66 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
707. 0000 C.Y. 15. 0000 15. 0000 20. 0000 14. 0000
10, 605. 00 10, 605. 00 14, 140. 00 9, 898. 00
67 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2236. 0000 S. F. 3. 0000 5. 0000 2.0000 1. 0000
6, 708. 00 11, 180. 00 4,472.00 2, 236. 00
68 GRAVEL BACKFILL FOR DRAI N
3. 0000 C.Y. 50. 0000 100. 0000 25. 0000 50. 0000
150. 00 300. 00 75. 00 150. 00
69 WATER
5. 0000 mGAL 55. 0000 80. 0000 100. 0000 100. 0000
275. 00 400. 00 500. 00 500. 00
70 DELETED | TEM
EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
71 STRUCTURE SURVEY! NG
L.S
20, 000. 00 50, 000. 00 25, 000. 00 5, 000. 00
72 ROADWAY SURVEY!I NG
L.S
7, 000. 00 5, 000. 00 10, 000. 00 5, 000. 00
73 CHAIN LI NK FENCE TYPE 1
220. 0000 L.F. 10. 0000 10. 0000 10. 0000 10. 0000
2, 200. 00 2, 200. 00 2,200. 00 2, 200. 00
74 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
5. 0000 EACH 150. 0000 125. 0000 150. 0000 125. 0000
750. 00 625. 00 750. 00 625. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGBO5
PS&E JOB NO: 98A082 REVI SION NO : 1
CONTRACT NO: 005641 REG ON NO : 1
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005, 520
TI TLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISM C
AND DRAI NAGE AND BR 520/ 3 DRAI NAG
98A082
PRQJECT : 1 M 0053(850), STPE-0053(850)

COUNTY(S) : KING

* ok *

LOW BI DDER

BALFOUR BEATTY CONSTRUCTI ON,
271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

100026

------- 2ND BI DDER -

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

------- 3RD BI DDER

GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COVPANY

600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940
CONTRACTOR NUMBER :

046000

20210 142ND AVE NE
PO BOX 1330

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
75 DOUBLE 20 FT. CHAIN LI NK GATE
2.0000 EACH 600. 0000 1, 000. 0000 800. 0000 750. 0000
1, 200. 00 2, 000. 00 1, 600. 00 1, 500. 00
76 MANHOLE 48 IN. DIAM TYPE &
4. 0000 EACH 1, 000. 0000 1, 200. 0000 2, 000. 0000 2, 100. 0000
4, 000. 00 4,800. 00 8, 000. 00 8, 400. 00
77 MANHOLE 54 IN. DIAM TYPE 1
1. 0000 EACH 800. 0000 1, 500. 0000 3, 000. 0000 2, 500. 0000
800. 00 1, 500. 00 3, 000. 00 2, 500. 00
78 MANHOLE 84 IN. DIAM TYPE 2
1. 0000 EACH 1, 000. 0000 3, 000. 0000 5, 000. 0000 2, 800. 0000
1, 000. 00 3, 000. 00 5, 000. 00 2, 800. 00
79  MODI FI ED MANHOLE TYPE 3
1. 0000 EACH 1, 500. 0000 5, 000. 0000 7, 000. 0000 3, 000. 0000
1, 500. 00 5, 000. 00 7, 000. 00 3, 000. 00
80 ADJUST CATCH BASI M
1. 0000 EACH 300. 0000 1, 000. 0000 1, 000. 0000 500. 0000
300. 00 1, 000. 00 1, 000. 00 500. 00
81  CONNECTI ON TO EXI STI NG STORM SEVER
5. 0000 EACH 300. 0000 800. 0000 500. 0000 400. 0000
1, 500. 00 4, 000. 00 2, 500. 00 2, 000. 00
82  FLOW SPLI TTER TYPE 1
1. 0000 EACH 1, 500. 0000 5, 000. 0000 5, 000. 0000 4, 000. 0000
1, 500. 00 5, 000. 00 5, 000. 00 4, 000. 00
83  FLOW SPLI TTER TYPE 2
2.0000 EACH 2, 000. 0000 4, 000. 0000 5, 000. 0000 3, 000. 0000
4, 000. 00 8, 000. 00 10, 000. 00 6, 000. 00
84  SWRL CONCENTRATOR | NSTALLATI ON
L.S.
5, 000. 00 7, 000. 00 7, 000. 00 7, 000. 00
85 FORCE ACCOUNT REMOVE / RELOCATE EXI STI NG UTI LI TI ES
EST.
8, 000. 00 8, 000. 00 8, 000. 00 8, 000. 00



DOT_RGGBO5
PS&E JOB NO: 98A082 REVI SION NO : 1
CONTRACT NO: 005641 REG ON NO : 1
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005, 520
TI TLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISM C
AND DRAI NAGE AND BR 520/ 3 DRAI NAG
98A082
PRQJECT : 1 M 0053(850), STPE-0053(850)

COUNTY(S) : KING

* ok *

Bl D TABULATI ON REPORT

------- LOW BI DDER -

* Kk *

BALFOUR BEATTY CONSTRUCTI ON,

271 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

100026

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER -

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

------- 3RD BI DDER

GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COVPANY

600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940
CONTRACTOR NUMBER :

046000

20210 142ND AVE NE
PO BOX 1330

WOODI NVI LLE WA 98072133(

CONTRACTOR NUMBER :

551010

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
86  CLEANUP AND DI SPOSAL OF | NFECTI OUS DEBRI S
L.S.
5, 000. 00 30, 000. 00 5, 000. 00 100, 000. 00
87 TRAINI NG
2000. 0000 HR 3. 0000 5. 0000 1. 0000 1. 0000
6, 000. 00 10, 000. 00 2, 000. 00 2, 000. 00
88 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
89  STREET CLEANI NG
100. 0000 HR 100. 0000 120. 0000 125. 0000 90. 0000
10, 000. 00 12, 000. 00 12, 500. 00 9, 000. 00
90 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
91 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
92 | RRI GATI ON RESTORATI ON
L.S.
3, 500. 00 10, 000. 00 60, 000. 00 20, 000. 00
93  LANDSCAPE RESTORATI ON
L.S.
5, 000. 00 20, 000. 00 80, 000. 00 50, 000. 00
94  PORTABLE NO SE BARRI ER
1024. 0000 S. F. 12. 0000 20. 0000 12. 0000 15. 0000
12, 288. 00 20, 480. 00 12, 288. 00 15, 360. 00
95  CORRUGATED POLYETHYLENE STORM SEWER Pl PE 30 IN. DI AM
322. 0000 L.F. 60. 0000 50. 0000 50. 0000 43. 0000
19, 320. 00 16, 100. 00 16, 100. 00 13, 846. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A082 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGON NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
W SR 005,520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 AND SR 520 BALFOUR BEATTY CONSTRUCTION, GUY F. ATKI NSON CONSTRUCTI ON MOWAT CONSTRUCTI ON COMPAN)
SHI P CANAL BR 5/570 - STAGE 2 SEISMC 271 SW41ST ST 600 NACHES AVE SW #120 20210 142ND AVE NE
AND DRAI NAGE AND BR 520/ 3 DRAI NAGH
98082 98055- 2267 PO BOX 1330
PROJECT - | M 0053(850), STPE- 0053( 850) RENTON WA 980554930 RENTON WA 980570940 WOODI NVI LLE WA 98072133(
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
96 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 300. 0000 1, 000. 0000 300. 0000 500. 0000
300. 00 1, 000. 00 300. 00 500. 00

CONTRACT TOTAL $6, 701, 154. 56 $7, 695, 062. 00 $8, 655, 865. 00 $9, 228, 132. 20



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005,520 . TmmEere 4TH BIDDER  -------
TI TLE : gR 5 éXD SR 520/ o STAGE 2 SEI SM © MAX J. KUNEY COVPANY
HI P CANAL BR 5/570 - STA El
AND DRAI NAGE AND BR 520/ 3 DRAI NAG 120 N RALPH ST
98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
607, 000. 00 970, 000. 00
2 CLEARI NG AND GRUBBI NG
0. 2700 ACRE 10, 000. 0000 10, 000. 0000
2,700. 00 2,700. 00
3 REMOVI NG TEMPORARY PAVEMENT MARKI NG
38828. 0000 L. F. 0. 0700 0. 6100
2,717. 96 23, 685. 08
4 REMOVI NG PLASTI C STRI PE
400. 0000 L. F. 0. 7500 1. 0000
300. 00 400. 00
5 REMOVI NG PAI NT STRI PE
11706. 0000 L. F. 0. 2500 0. 3500
2,926.50 4,097.10
6 REMOVI NG PLASTI C TRAFFI C ARROW
4.0000 EACH 24.0000 60. 0000
96. 00 240. 00
7 REMOVI NG PLASTI C TRAFFI C LETTER
16. 0000 EACH 20. 0000 35. 0000
320. 00 560. 00
8 REMOVI NG RAI SED PAVEMENT MARKER
30. 3200 HUND 150. 0000 110. 0000
4,548. 00 3,335. 20
9 REMOVI NG CHAI N LI NK FENCE
175. 0000 L. F. 4.0000 3.5000
700. 00 612. 50
10 FORCE ACCOUNT ASBESTOS Pl PE REMOVAL
EST.
3, 000. 00 3, 000. 00
GRADI NG
11 ROADWAY EXCAVATI ON | NCL. HAUL
350. 0000 C.Y. 15. 0000 15. 0000
5, 250. 00 5, 250. 00



DOT_RGGBO5

PS&E JOB NO: 98A082
CONTRACT NO: 005641
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L3105

HWY : SR 005, 520

TI TLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISM C
AND DRAI NAGE AND BR 520/ 3 DRAI NAG
98A082

PRQJECT : 1 M 0053(850), STPE-0053(850)

COUNTY(S) : KING

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

------- 4TH BI DDER

MAX J. KUNEY COMPANY
120 N RALPH ST
99202- 4795

SPOKANE WA 992020008

CONTRACTOR NUMBER :

462000

BI DS OPENED ON : May 26 1999
AWARDED ON : Jun 7 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
12 GRAVEL BORROW I NCL. HAUL
250. 0000 TON 15. 0000 15. 0000
3, 750. 00 3, 750. 00
13 EMBANKNMENT COMPACTI ON
270. 0000 C.Y. 5.0000 2. 0000
1, 350. 00 540. 00
DRAI NAGE
14 CONCRETE | NLET
4.0000 EACH 150. 0000 750. 0000
600. 00 3, 000. 00
15 UNDERDRAIN PIPE 6 IN. DI AM
160. 0000 L. F. 10. 0000 8. 0000
1, 600. 00 1, 280. 00
16 DRAIN PIPE 6 IN. DI AM
30. 0000 L. F. 10. 0000 20. 0000
300. 00 600. 00
17  MODI FI ED AREA | NLET
6. 0000 EACH 650. 0000 850. 0000
3,900. 00 5, 100. 00
STORM SEVER
18 CATCH BASIN TYPE 2 48 IN. DI AM
4.0000 EACH 2, 000. 0000 550. 0000
8, 000. 00 2,200. 00
19 TESTI NG STORM SEWER Pl PE
797. 0000 L. F. 2. 0000 3.0000
1, 594. 00 2,391.00
20 CORRUGATED POLYETHYLENE STORM SEVWER PI PE 12 IN. DI AM
106. 0000 L. F. 28. 0000 25. 0000
2, 968. 00 2, 650. 00
21 CORRUGATED POLYETHYLENE STORM SEVWER PI PE 18 IN. DI AM
353. 0000 L. F. 40. 0000 35. 0000
14, 120. 00 12, 355. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005,520 . TmmEere 4TH BIDDER  -------
TI TLE : gR 5 éXD SR 520/ o STAGE 2 SEI SM © MAX J. KUNEY COVPANY
HI P CANAL BR 5/570 - STA El
AND DRAI NAGE AND BR 520/ 3 DRAI NAG 120 N RALPH ST
98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
22 CL. Il REINF. CONC. STORM SEWER PI PE 27 IN. DI AM
16. 0000 L. F. 65. 0000 40. 0000
1, 040. 00 640. 00
23 DELETED | TEM
EACH 0. 0000 0. 0000
0. 00 0. 00
STRUCTURE
24 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
184. 0000 C.Y. 18. 0000 40. 0000
3,312.00 7, 360. 00
25 SHORI NG OR EXTRA EXCAVATI ON CL. A WALL
L.S.
1, 600. 00 35, 000. 00
26 SHORI NG OR EXTRA EXCAVATI ON CL. A BRI DGE 5/570
L.S.
300, 000. 00 1, 755, 750. 00
27 PLUGG NG EXI STI NG BRI DGE DRAI N
1. 0000 EACH 600. 0000 2, 000. 0000
600. 00 2, 000. 00
28 SEISM C RETROFIT - BRIDGES NO. 5/570 E&W
L.S.
5, 000, 000. 00 5,707, 380. 00
29  DRAI NAGE RETROFIT - BRIDGES NO. 5/570 E&W
L.S.
30, 000. 00 50, 000. 00
30 DRAINAGE RETROFIT - BRI DGES NO. 520/3 E&W
L.S.
10, 000. 00 30, 000. 00

31 CONC. MODULAR RETAI NI NG WALL
900. 0000 S. F. 20. 0000 30. 0000
18, 000. 00 27, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005,520 . TmmEere 4TH BIDDER  -------
TI TLE : gR 5 éXD SR 520/ o STAGE 2 SEI SM © MAX J. KUNEY COVPANY
HI P CANAL BR 5/570 - STA El
AND DRAI NAGE AND BR 520/ 3 DRAI NAG 120 N RALPH ST
98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
SURFACI NG
32 CRUSHED SURFACI NG BASE COURSE
85. 0000 TON 35. 0000 20. 0000
2,975.00 1, 700. 00
LI QUI D ASPHALT
33 ANTI - STRI PPI NG ADDI Tl VE
EST.
85. 00 85. 00
ASPHALT CONCRETE PAVEMENI
34 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
50. 0000 TON 120. 0000 100. 0000
6, 000. 00 5, 000. 00
EROSI ON CONTROL AND PLANTI NG
35 SEEDI NG AND FERTI LI ZI NG BY HAND
242.0000 S. Y. 0. 6000 1. 0000
145. 20 242.00
36 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
8, 000. 00 8, 000. 00
37 BARK OR WOOD CHI P MULCH
45. 0000 C.Y. 30. 0000 45. 0000
1, 350. 00 2,025.00
TRAFFI C
38 TEMPORARY CONC. BARRI ER
4136. 0000 L. F. 20. 0000 11. 2500
82, 720. 00 46, 530. 00
39 RESETTING CONC. BARRI ER
3768. 0000 L. F. 12. 0000 3.5000
45, 216. 00 13, 188. 00
40 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 2, 000. 0000 5, 600. 0000
4,000. 00 11, 200. 00
41 REPAIR | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

* ok *

PS&E JOB NO: 98A082 REVISION NO : 1 BI DS OPENED ON : May 26 1999

CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005,520 . TmmEere 4TH BIDDER  -------
TI TLE : gR 5 éXD SR 520/ o STAGE 2 SEI SM © MAX J. KUNEY COVPANY
HI P CANAL BR 5/570 - STA El
AND DRAI NAGE AND BR 520/ 3 DRAI NAG 120 N RALPH ST
98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 500. 0000 1, 000. 0000
1, 000. 00 2, 000. 00
43 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 8, 000. 0000 10, 000. 0000
16, 000. 00 20, 000. 00
44 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
240. 0000 HR 50. 0000 35. 0000
12, 000. 00 8, 400. 00
45 PAINT STRI PE
10106. 0000 L. F. 0. 3500 0. 1600
3,537.10 1, 616. 96
46 PLASTI C GORE STRI PE
400. 0000 L. F. 3.0000 2.1000
1, 200. 00 840. 00
47 PAI NTED DROP LANE STRI PE
1600. 0000 L. F. 0. 6000 1. 0500
960. 00 1, 680. 00
48 PLASTI C TRAFFI C ARROW
4.0000 EACH 55. 0000 85. 0000
220. 00 340. 00
49 PLASTI C TRAFFI C LETTER
16. 0000 EACH 25. 0000 55. 0000
400. 00 880. 00
50 RAI SED PAVEMENT MARKER TYPE 1
22.7400 HUND 250. 0000 160. 0000
5, 685. 00 3, 638. 40
51 RAI SED PAVEMENT MARKER TYPE 2
7. 5800 HUND 350. 0000 290. 0000
2, 653. 00 2,198. 20
52 TEMPORARY PAVEMENT MARKI NG
38828. 0000 L. F. 0. 3500 0. 3600
13, 589. 80 13,978.08



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGI ON NO 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105

HWY : SR 005,520 . TmmEere 4TH BIDDER  -------

TI TLE : SR 5 AND SR 520 MAX J. KUNEY COVPANY

SHI P CANAL BR 5/570 - STAGE 2 SEISMC

AND DRAI NAGE AND BR 520/ 3 DRAI NAGE 120 N RALPH ST

98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 DELETED | TEM
EACH 0. 0000 0. 0000
0. 00 0. 00
54  PERMANENT SC&DI COMMUNI CATI ON SYSTEM
L.S.
202, 173. 00 460, 000. 00
55 FORCE ACCOUNT REMOVAL OF OBSTRUCTI ON
EST.
10, 000. 00 10, 000. 00
56 TRAFFI C SAFETY DRUM
60. 0000 EACH 65. 0000 60. 0000
3,900. 00 3, 600. 00
57 SEQUENTI AL ARROW S| GN
224. 0000 HR 12. 0000 12. 5000
2, 688. 00 2, 800. 00
58 PORTABLE CHANGEABLE MESSAGE S| GN
3.0000 EACH 750. 0000 12, 000. 0000
2, 250. 00 36, 000. 00
59 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
720. 0000 HR 12. 0000 5.0000
8, 640. 00 3, 600. 00
60 TYPE Il BARRI CADE
6. 0000 EACH 180. 0000 250. 0000
1, 080. 00 1, 500. 00
61 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 000. 00 10, 000. 00
62 TRAFFI C CONTROL LABOR
800. 0000 HR 35. 0000 31. 6500
28, 000. 00 25, 320. 00

63 TRAFFI C CONTROL VEHI CLE
100. 0000 DAY 120. 0000 40. 0000
12, 000. 00 4, 000. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 98A082 REVISION NO : 1 BI DS OPENED ON : May 26 1999

CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005,520 . TmmEere 4TH BIDDER  -------
TI TLE : gR 5 éXD SR 520/ o STAGE 2 SEI SM © MAX J. KUNEY COVPANY
HI P CANAL BR 5/570 - STA El
AND DRAI NAGE AND BR 520/ 3 DRAI NAG 120 N RALPH ST
98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
64 TRAFFI C CONTROL SUPERVI SOR
400. 0000 HR 55. 0000 40. 0000
22, 000. 00 16, 000. 00
65 CONSTRUCTI ON SI GNS CLASS A
300. 0000 S. F. 15. 0000 15. 0000
4,500. 00 4,500. 00
OTHER | TEMS
66 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
707. 0000 C.Y. 15. 0000 30. 0000
10, 605. 00 21, 210. 00
67 SHORI NG OR EXTRA EXCAVATI ON CLASS B
2236. 0000 S. F. 3.0000 3.0000
6, 708. 00 6, 708. 00
68 GRAVEL BACKFILL FOR DRAIN
3.0000 C.Y. 50. 0000 80. 0000
150. 00 240. 00
69 WATER
5. 0000 mMGAL 55. 0000 100. 0000
275. 00 500. 00
70 DELETED | TEM
EACH 0.0001 0. 0000
0. 00 0. 00
71 STRUCTURE SURVEYI NG
L.S.
20, 000. 00 75, 000. 00
72 ROADWAY SURVEYI NG
L.S.
7, 000. 00 25, 000. 00
73 CHAIN LI NK FENCE TYPE 1
220. 0000 L. F. 10. 0000 9. 5000
2,200. 00 2,090. 00
74 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
5.0000 EACH 150. 0000 130. 0000
750. 00 650. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DOT_RGGBO5
PS&E JOB NO: 98A082 REVI SION NO : 1
CONTRACT NO: 005641 REG ON NO : 1
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005, 520
TI TLE : SR 5 AND SR 520
SHI P CANAL BR 5/570 - STAGE 2 SEISM C
AND DRAI NAGE AND BR 520/ 3 DRAI NAG
98A082
PRQJECT : 1 M 0053(850), STPE-0053(850)

COUNTY(S) : KING

* ok *

Bl D TABULATI ON REPORT * * *

------- 4TH BI DDER

MAX J. KUNEY COMPANY
120 N RALPH ST
99202- 4795

SPOKANE WA 992020008

CONTRACTOR NUMBER :

462000

BI DS OPENED ON : May 26 1999

AWARDED ON :

Jun

7 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
75 DOUBLE 20 FT. CHAIN LI NK GATE
2. 0000 EACH 600. 0000 760. 0000
1, 200. 00 1, 520. 00
76 MANHOLE 48 IN. DIAM TYPE ¢
4.0000 EACH 1, 000. 0000 530. 0000
4,000. 00 2,120.00
77 MNANHOLE 54 IN. DIAM TYPE I
1. 0000 EACH 800. 0000 530. 0000
800. 00 530. 00
78  MANHOLE 84 IN. DIAM TYPE 2
1. 0000 EACH 1, 000. 0000 550. 0000
1, 000. 00 550. 00
79  MODI FI ED MANHOLE TYPE 3
1. 0000 EACH 1, 500. 0000 2, 500. 0000
1, 500. 00 2, 500. 00
80 ADJUST CATCH BASI M
1. 0000 EACH 300. 0000 250. 0000
300. 00 250. 00
81  CONNECTI ON TO EXI STI NG STORM SEVER
5. 0000 EACH 300. 0000 500. 0000
1, 500. 00 2, 500. 00
82  FLOW SPLI TTER TYPE 1
1. 0000 EACH 1, 500. 0000 3, 500. 0000
1, 500. 00 3, 500. 00
83  FLOW SPLI TTER TYPE 2
2. 0000 EACH 2, 000. 0000 3, 500. 0000
4,000. 00 7, 000. 00
84  SWRL CONCENTRATOR | NSTALLATI ON
L.S.
5, 000. 00 10, 000. 00
85 FORCE ACCOUNT REMOVE / RELOCATE EXI STING UTI LI TI ES
EST.
8, 000. 00 8, 000. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 98A082 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005641 REGION NO : 1 AWARDED ON : Jun 7 1999
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005,520 . TmmEere 4TH BIDDER  -------
TI TLE : gR 5 éXD SR 520/ o STAGE 2 SEI SM © MAX J. KUNEY COVPANY
HI P CANAL BR 5/570 - STA El
AND DRAI NAGE AND BR 520/ 3 DRAI NAG 120 N RALPH ST
98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
86  CLEANUP AND DI SPOSAL OF | NFECTI OUS DEBRI S
L.S.
5, 000. 00 75, 000. 00
87 TRAI NI NG
2000. 0000 HR 3.0000 2. 0000
6, 000. 00 4,000. 00
88 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00
89  STREET CLEANI NG
100. 0000 HR 100. 0000 75. 0000
10, 000. 00 7, 500. 00
90 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
15, 000. 00 15, 000. 00
91 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00
92 | RRI GATI ON RESTORATI ON
L.S.
3, 500. 00 40, 000. 00
93  LANDSCAPE RESTORATI ON
L.S.
5, 000. 00 40, 000. 00
94  PORTABLE NO SE BARRI ER
1024. 0000 S. F. 12. 0000 10. 0000
12, 288. 00 10, 240. 00
95  CORRUGATED POLYETHYLENE STORM SEWER PI PE 30 IN. DI AM
322.0000 L. F. 60. 0000 40. 0000
19, 320. 00 12, 880. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

PS&E JOB NO: 98A082 REVISION NO : 1
CONTRACT NO: 005641 REGON NO :1
VERSI ON NO : 2 WORK ORDER# : 0L3105
HWY : SR 005, 520

TITLE : SR 5 AND SR 520

SHI P CANAL BR 5/570 - STAGE 2 SEISMC
AND DRAI NAGE AND BR 520/ 3 DRAI NAGE

Bl D TABULATI ON REPORT * * *

------- 4TH BIDDER -------

MAX J. KUNEY COMPANY
120 N RALPH ST

BI DS OPENED ON : May 26 1999

AWARDED ON :

Jun

7 1999

98082 99202- 4795
PROJECT  : | M 0053(850), STPE-0053(850) SPOKANE WA 992020008
COUNTY(S) : KI NG CONTRACTOR NUMBER : 462000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
96 PLUGGI NG EXI STI NG PI PE
1. 0000 EACH 300. 0000 1, 000. 0000
300. 00 1, 000. 00
CONTRACT TOTAL $6, 701, 154. 56 $9, 765, 224. 52



